SCOPE OF SERVICES
CONSTRUCTION PROJECT

LAKE AND RIVER ENHANCEMENT (LARE) PROGRAM
INDIANA DEPARTMENT OF NATURAL RESOURES
DIVISION OF FISH AND WILDLIFE

I. Project Purposes:

The purposes of the Lake and River Enhancement program-funded construction project
include:

1. Complete project construction as designed (including agreed-upon
modifications)

2. Insure project success through necessary communication with/among project
sponsor, permitting agency(ies) staff, LARE program staff and affected
landowner(s)

I1. Project Tasks:

1. Submit monthly progress reports during the duration of the project to the
project sponsor and LARE project manager

2. Build the project to the specifications set forth in the design and in
accordance with permit conditions

3. Insure successful installation of materials via project management oversight
4. Correct any immediate structural or material failures or shortcomings

5. Complete engineering ‘as-built” report which includes completion of a bound
construction report illustrating no less than the following:

a) Executive summary

b) Statement of project purpose

c¢) General overall project description including, but not limited to,
project contractor, project timing, project accomplishments,
specifications for project materials, Region 5 model estimated
amount of nutrients reduced and soil saved by the project, changes
from original scope and any necessary future project inspection
and maintenance requirements.

d) Record the location of the project with the 12 digit HUC
(Hydrologic Unit Code); and as Latitude and Longitude
Coordinates expressed in decimal degrees, using NAD 1983
Datum and as UTM (Universal Transverse Mercator) Coordinates.
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e) A heading and summary for each project task with accompanying
appendices if necessary. The appendices should include (if
applicable) but are not limited to:

I. All pertinent data, including field sheets.
ii. Engineering calculations.
iii. Computer model input and output.
iv. Region 5 input data sheets
V. Geotechnical investigation information.

Vi, All pertinent and appropriate project correspondence
Vil. Necessary maps, charts, graphs, computations and
computational breakdowns.
Viil. Pertinent meeting agendas, attendance lists and
agreements.

f) Final plan sheets and “as-built” designs

6. Provide guarantee of workmanship and materials

I11. Data Presentation:

Raw data sheets need not be bound into each copy of the report. However, at a
minimum, one set of all design and field data must be submitted to the LARE project
manager to aid in the review of the draft report and plan sheets.

Presentation of data in English units with metric units in parentheses is preferred.
Example: 5 ft. (1.5 m).

1V. Review Process

Two printed copies and one digital copy (in either MS-Word© or Adobe PDF®© format)
of the draft report must be provided to the project sponsor and pertinent agencies. One
printed copy and one digital copy of the draft report must be provided to the LARE
project manager for review by the LARE staff. Note that the draft document may be
posted on the LARE website for public comment.

Where the project area covers more than one county, one additional copy of the report
and plan sheets should be supplied for each additional county.
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The title of the draft report and plan sheets must refer to the report as a “Draft” version.
Additionally, each page of the draft report and plan sheets must be labeled “Draft -
Subject to Revision.”

To facilitate review of the draft report and plan sheets, a meeting between the project
sponsor, consultant, LARE staff and other affected parties may be held to discuss the
review comments. This meeting will be coordinated by the LARE project manager.

V. Final Report

Upon addressing the review comments, two printed copies of the complete final report
should be provided to the LARE project manager. In addition a digital copy of the full
report including appendices, figures, maps and photos in either MS-Word® or Adobe
PDF® format should be provided to the LARE project manager. Do not submit multiple
files that need to be merged into one file for web posting. Two printed copies and one
digital copy of the final report must also be provided to the project sponsor and pertinent
agencies.
Where the project area covers more than one county, one (1) additional copy of the report
and plan sheets should be supplied for each additional county involved.

1. Reports must be reproduced with two-sided pages for hard copies and as a single
digital file in MS-Word® or Adobe PDF® format, suitable for posting to the LARE
website.

Follow these guidelines for digital copies:

a) Digital file names should follow this protocol: Name_ Water
Body_Construction_Project_ Name_County _Month_Year.pdf or .doc

b) All electronic copies must contain the complete digital copy of the full report
including appendices, figures, maps and photos in either MS-Word® or Adobe
PDF® format as a single digital file. Do not prepare multiple files that need to
be merged into one file for web posting.

c) Keep file sizes as small as possible to facilitate email exchange and
downloading by adjusting pixel size on graphics, compressing photos, or
exporting GIS files to pdf or jpeg formats.
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